



**Alaska Railroad Corporation
327 W. Ship Creek Ave.
Anchorage, AK 99501**

**April 20, 2022
Addendum 1
RFQ #22-31-209728
Healy Equipment Building Construction**

Addendum number 1 is issued for a clarification and date change.

**The Closing Date for this RFQ has not changed.
Proposals will be received until May 10, 2022 @ 3:00 PM Alaska time.**

Clarifications:

The pre-bid site visit date has changed.

The pre-bid meeting and site visit will be held **May 3rd**, at 2:00 p.m. Alaska Time in Healy. Located at milepost 248.7 Parks highway. The job site is located at the south end of the Healy Access Road within the Alaska Railroad Healy Yard. We will meet at the intersection of Healy access road and Healy Spur Road.

All other terms and conditions remain unchanged.
If there are any questions regarding this addendum please let me know.

Thank you,

Greg C Goemer
Sr. Contract Administrator
Alaska Railroad Corporation